DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98X321 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005614 REGION NO : 4 AWARDED ON : Apr 5 1999
VERSI ON NO : 3 WORK ORDER# : 0L3512
HAWY CSR 006 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 6 LAKESI DE | NDUSTRI ES COLUMBI A ASPHALT & GRAVEL, |l W LDER CONSTRUCTI ON COMPANY
PE ELL TO ADNA 2001 NE JOHNSON RD. 3307 RIVER RD 3200 113TH AVE SW
08X321 CENTRALI A, WA  98531-1964
PROJECT : CENTRALIA WA YAKIMA WA 989021169 OLYMPIA WA 985129160
COUNTY(S) : LEWS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
101, 000. 00 79, 237.68 121, 200. 00 47,500. 00
2 REMOVI NG BEAM GUARDRAI L ANCHOR
21. 0000 EACH 250. 0000 150. 0000 157. 5000 160. 0000
5, 250. 00 3, 150. 00 3,307.50 3, 360. 00
3 REMOVI NG BEAM GUARDRAI L
249. 0000 8 7.0000 6. 0500 6. 3500 6. 3000
1,743.00 1, 506. 45 1,581. 15 1, 568. 70
4 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
2, 600. 00 2, 000. 00 1, 700. 00 7,715.00
GRADI NG
5 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
1340. 0000 e 9. 0000 14. 0000 14. 0000 21. 7500
12, 060. 00 18, 760. 00 18, 760. 00 29, 145. 00
6 FORCE ACCOUNT UNSUI TABLE SUBGRADE REMOVAL
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
DRAI NAGE
7 DI TCH EXCAVATI ON | NCL. HAUL
2. 0000 s 25. 0000 50. 0000 125. 0000 110. 0000
50. 00 100. 00 250. 00 220. 00
8 SCHEDULE A CULV. PIPE 300 MM DI AM
31. 0000 8 100. 0000 80. 0000 47.5000 46. 4500
3, 100. 00 2, 480. 00 1, 472.50 1, 439. 95
SURFACI NG
9 CRUSHED SURFACI NG BASE COURSE
220. 0000 t 35. 0000 18. 0000 22.0000 38. 0500
7,700. 00 3,960. 00 4, 840. 00 8,371.00

10 SHOULDER FI NI SHI NG
12. 0000 km 3, 000. 0000 907. 8000 1, 450. 0000 990. 0000
36, 000. 00 10, 893. 60 17, 400. 00 11, 880. 00



DOT_RGGBO5

PS&E JOB NO: 98X321 REVISION NO : 1
CONTRACT NO: 005614 REGON NO : 4
VERSI ON NO : 3 WORK ORDER# : 0L3512

HWY
TITLE

. SR 006
:SR 6
PE ELL TO ADNA

98X321

PRQJECT
COUNTY(S) : LEWS

* ok *

Bl D TABULATI ON REPORT * * *

------- LOW BI DDER

LAKESI DE | NDUSTRI ES
2001 NE JOHNSON RD.

CENTRALI A, WA 98531- 1964

CENTRALIA WA
CONTRACTOR NUMBER :

469025

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 2ND BI DDER -

BI DS OPENED ON : Mar

COLUMBI A ASPHALT & GRAVEL, I

3307 RIVER RD

YAKI VA WA 989021169
CONTRACTOR NUMBER :

000419

31 1999

AWARDED ON : Apr 5 1999

------- 3RD BI DDER

W LDER CONSTRUCTI ON COVPAN)

3200 113TH AVE SW

OLYMPIA WA 985129160

CONTRACTOR NUMBER :

892000

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
11  ASPHALT CRS- 2P
960. 7000 t 190. 0000 225. 0000 205. 0000 340. 0000
182, 533. 00 216, 157. 50 196, 943. 50 326, 638. 00
12 ASPHALT FOR TACK COAT
28.8000 t 325. 0000 275. 0000 200. 0000 460. 0000
9, 360. 00 7,920. 00 5, 760. 00 13, 248. 00
13 ANTI - STRI PPI NG ADDI Tl VE
EST
14, 702. 00 14, 702. 00 14, 702. 00 14, 702. 00
14 ASPHALT FOR FOG SEAL
42.8000 t 325. 0000 300. 0000 221.0000 295. 0000
13, 910. 00 12, 840. 00 9, 458. 80 12, 626. 00
Bl TUM NOUS SURFACE TREATMENT
15 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 12.5 TO 6.30 MM
5440. 0000 s 30. 0000 31. 8000 19. 4500 17. 7500
163, 200. 00 172,992. 00 105, 808. 00 96, 560. 00
16 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 6.30 TO 0 MM
380. 0000 s 30. 0000 32.0000 29. 4000 21. 9500
11, 400. 00 12, 160. 00 11, 172. 00 8, 341. 00
17 ADDI TI ONAL BROOM NC
16. 0000 HR 80. 0000 75. 0000 52. 5000 78. 5000
1, 280. 00 1, 200. 00 840. 00 1, 256. 00
ASPHALT CONCRETE PAVEMENT
18 CRACK SEALI NG
EST
12, 000. 00 12, 000. 00 12, 000. 00 12, 000. 00
19 PLANI NG Bl TUM NOUS PAVEMENT
7120. 0000 e 5. 0000 3. 4500 3. 3500 4. 9500
35, 600. 00 24,564. 00 23, 852. 00 35, 244. 00
20 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2
1667. 0000 t 44,0000 33. 2200 55. 0000 37. 3500
73, 348. 00 55,377.74 91, 685. 00 62, 262. 45



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98X321 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005614 REGION NO : 4 AWARDED ON : Apr 5 1999
VERSI ON NO : 3 WORK ORDER# : 0L3512
HAWY CSR 006 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 6 LAKESI DE | NDUSTRI ES COLUMBI A ASPHALT & GRAVEL, |l W LDER CONSTRUCTI ON COMPANY
PE ELL TO ADNA 2001 NE JOHNSON RD. 3307 RIVER RD 3200 113TH AVE SW
08X321 CENTRALI A, WA  98531-1964
PROJECT : CENTRALIA WA YAKIMA WA 989021169 OLYMPIA WA 985129160
COUNTY(S) : LEWS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENI
21 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
1005. 0000 t 50. 0000 32.9100 65. 0000 43. 0000
50, 250. 00 33, 074.55 65, 325. 00 43, 215. 00
22 ASPHALT CONC. FOR PAVEMENT REPAI |
486. 0000 t 60. 0000 60. 0000 65. 0000 67. 7000
29, 160. 00 29, 160. 00 31, 590. 00 32,902. 20
23 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
11966. 0000 t 35. 0000 31. 3000 31. 2500 34. 6500
418, 810. 00 374, 535. 80 373, 937.50 414, 621. 90
24 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
12, 610. 00 12, 610. 00 12, 610. 00 12, 610. 00
25 COMPACTI ON PRI CE ADJUSTMENT
CALC
5, 410. 00 5, 410. 00 5,410. 00 5,410. 00
TRAFFI C
26 BEAM GUARDRAI L TYPE 1
161. 0000 8 65. 0000 39. 3500 41.2000 41.1000
10, 465. 00 6, 335. 35 6, 633. 20 6,617. 10
27 BEAM GUARDRAI L TYPE THRI E BEAM
45. 7000 8 120. 0000 91. 8500 96. 4500 96. 0000
5, 484. 00 4,197.55 4,407.77 4,387.20
28 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
6. 0000 EACH 1, 200. 0000 1, 100. 0000 1, 155. 0000 1, 150. 0000
7,200. 00 6, 600. 00 6, 930. 00 6, 900. 00
29 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
4.0000 EACH 1, 200. 0000 1, 100. 0000 1, 155. 0000 1, 150. 0000
4, 800. 00 4, 400. 00 4,620. 00 4, 600. 00
30 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 12
2. 0000 EACH 1, 200. 0000 1, 300. 0000 1, 365. 0000 1, 360. 0000
2, 400. 00 2, 600. 00 2,730.00 2,720.00

31 DELETED | TEM
1. 0000 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0.00 0. 00



DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 98X321 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005614 REGION NO : 4 AWARDED ON : Apr 5 1999
VERSI ON NO : 3 WORK ORDER# : 0L3512
HAWY CSR 006 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 6 LAKESI DE | NDUSTRI ES COLUMBI A ASPHALT & GRAVEL, |l W LDER CONSTRUCTI ON COMPANY
PE ELL TO ADNA 2001 NE JOHNSON RD. 3307 RIVER RD 3200 113TH AVE SW
08X321 CENTRALI A, WA  98531-1964
PRQJECT CENTRALIA WA YAKIMA WA 989021169 OLYMPIA WA 985129160
COUNTY(S) : LEWS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 BEAM GUARDRAI L BURI ED TERM NAL
6. 0000 EACH 800. 0000 700. 0000 735. 0000 730. 0000
4, 800. 00 4, 200. 00 4,410.00 4, 380. 00
33 BEAM GUARDRAI L SRT TERM NAL
5. 0000 EACH 2, 000. 0000 1, 800. 0000 1, 890. 0000 1, 880. 0000
10, 000. 00 9, 000. 00 9, 450. 00 9, 400. 00
34 BEAM GUARDRAI L ANCHOR TYPE 1
9. 0000 EACH 500. 0000 525. 0000 550. 0000 550. 0000
4, 500. 00 4,725.00 4,950. 00 4,950. 00
35 RAI SI NG EXI STI NG BEAM GUARDRAI L
88. 0000 8 18. 0000 12. 6000 13. 2500 13. 1500
1, 584. 00 1, 108. 80 1, 166. 00 1, 157. 20
36 RESETTI NG BEAM GUARDRAI L
8. 0000 8 35. 0000 26. 2500 27.6000 27.4000
280. 00 210. 00 220. 80 219. 20
37 FORCE ACCOUNT BEAM GUARDRAI L COMPONENT
EST.
3, 200. 00 3, 200. 00 3, 200. 00 3, 200. 00
38 FLEXI BLE GUI DE POST
615. 0000 EACH 24.0000 22.0000 23.1000 23.0000
14, 760. 00 13, 530. 00 14, 206. 50 14, 145. 00
39 PAINT STRI PE
99290. 0000 8 0. 3000 0. 2200 0. 2300 0. 2300
29, 787. 00 21, 843. 80 22,836.70 22,836.70
40 PLASTI C DRAI NAGE MARKI NG
262. 0000 EACH 10. 0000 10. 0000 10. 5000 10. 4500
2,620.00 2,620.00 2,751.00 2,737.90
41 PAI NTED CROSSWALK STRI PE
10. 0000 e 10. 0000 27.0000 28. 3500 28.2000
100. 00 270. 00 283. 50 282. 00
42 PLASTI C CROSSWALK STRI PE
127. 0000 e 18. 0000 20. 0000 21. 0000 20. 9000
2,286.00 2,540. 00 2,667.00 2, 654. 30



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 98X321
CONTRACT NO: 005614
VERSI ON NO : 3

HWY : SR 006

TITLE : SR 6
PE ELL TO ADNA

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L3512

BI DS OPENED ON : Mar 31 1999
AWARDED ON : Apr 5 1999

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

LAKESI DE | NDUSTRI ES
2001 NE JOHNSON RD.

COLUMBI A ASPHALT & GRAVEL, |I W LDER CONSTRUCTI ON COVPAN)
3307 RIVER RD 3200 113TH AVE SW

08X321 CENTRALI A, WA  98531-1964
PROJECT : CENTRALIA WA YAKIMA WA 989021169 OLYMPIA WA 985129160
COUNTY(S) : LEWS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
43 PAINTED STOP BAR
110. 0000 w 9. 0000 7.0000 7.3500 7.3000
990. 00 770. 00 808. 50 803. 00
44 PLASTI C STOP BAR
90. 0000 w 9. 0000 14. 0000 14. 7000 14. 6500
810. 00 1, 260. 00 1, 323. 00 1, 318. 50
45 PAI NTED TRAFFI C ARROW
2.0000 EACH 25. 0000 55. 0000 57. 7500 57. 5000
50. 00 110. 00 115. 50 115. 00
46 PAI NTED RAI LROAD CROSSI NG SYMBOL
4. 0000 EACH 300. 0000 90. 0000 94. 5000 94. 0000
1, 200. 00 360. 00 378. 00 376. 00
47 RECESSED PAVEMENT MARKER
17.8000 HUND 800. 0000 650. 0000 683. 0000 680. 0000
14, 240. 00 11, 570. 00 12, 157. 40 12, 104. 00
48 TEMPORARY PAVEMENT MARKI NG
38270. 0000 w 0. 3000 0. 3000 0. 3000 0. 4000
11, 481. 00 11, 481. 00 11, 481. 00 15, 308. 00
49 PERMANENT SI GNI NG
L.S.
6, 000. 00 8, 000. 00 8, 400. 00 8, 360. 00
50 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
6, 000. 00 1, 500. 00 2,100. 00 3, 910. 00
51 CONTRACTOR PI LOTED TRAFFI C CONTROL
392. 0000 HR 40. 0000 30. 0000 36. 7500 40. 4500
15, 680. 00 11, 760. 00 14, 406. 00 15, 856. 40
52 TRAFFI C CONTROL LABOR
1729. 0000 HR 35. 0000 30. 0000 34. 6500 30. 5000
60, 515. 00 51, 870. 00 59, 909. 85 52, 734. 50
53 TRAFFI C CONTROL VEHI CLE
43. 0000 DAY 90. 0000 40. 0000 31. 5000 90. 0000
3, 870. 00 1, 720. 00 1, 354. 50 3, 870. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 98X321 REVI SION NO : 1 BI DS OPENED ON : Mar 31 1999
CONTRACT NO: 005614 REGION NO : 4 AWARDED ON : Apr 5 1999
VERSI ON NO : 3 WORK ORDER# : 0L3512
HAWY CSR 006 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 6 LAKESI DE | NDUSTRI ES COLUMBI A ASPHALT & GRAVEL, |l W LDER CONSTRUCTI ON COMPANY
PE ELL TO ADNA 2001 NE JOHNSON RD. 3307 RIVER RD 3200 113TH AVE SW
08X321 CENTRALI A, WA  98531-1964
PROJECT : CENTRALIA WA YAKIMA WA 989021169 OLYMPIA WA 985129160
COUNTY(S) : LEWS CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
54 TRAFFI C CONTROL SUPERVI SOR
522. 0000 HR 40. 0000 35. 0000 34. 6500 37.3000
20, 880. 00 18, 270. 00 18, 087. 30 19, 470. 60
55 CONSTRUCTI ON SI GNS CLASS A
110. 7900 e 100. 0000 60. 0000 73.5000 96. 0000
11, 079. 00 6, 647. 40 8, 143. 07 10, 635. 84
OTHER | TEMS
56 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
10. 0000 s 25. 0000 50. 0000 125. 0000 65. 4000
250. 00 500. 00 1, 250. 00 654. 00
57 ADJUST MANHOLE
15. 0000 EACH 400. 0000 200. 0000 350. 0000 350. 0000
6, 000. 00 3, 000. 00 5, 250. 00 5, 250. 00
58 ADJUST CATCH BASI M
6. 0000 EACH 350. 0000 150. 0000 350. 0000 295. 0000
2,100. 00 900. 00 2,100. 00 1, 770. 00
59 ADJUST VALVE BOX
1. 0000 EACH 120. 0000 200. 0000 250. 0000 250. 0000
120. 00 200. 00 250. 00 250. 00
60 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 2.00 2.00 2.00
61 CREDI T/DEBI TS - M NOR CHANGES
CALC
-6.00 -6.00 -6.00 -6.00

CONTRACT TOTAL $1, 470, 602. 00 $1, 326, 086. 22 $1,372,577. 53 $1, 448, 804. 64



